
Town of Cranberry Isles, Maine  P.O. Box 56 Islesford, ME  04646  Ph (207) 244-4475 Fax (207) 244-3714 
 

 

 
 

Town of Cranberry Isles 
Request for Bids 

Parking Lot Construction at the  
Cranberry Isles Manset Intermodal Facility 

15 Mansell, Southwest Harbor 
Date July 1, 2025 

 
The Town of Cranberry Isles is accepting Bids for construction of a parking lot at the Cranberry 
Isles Manset intermodal facility in the Town of Southwest Harbor. The Cranberry Isles 
Selectboard will accept Bids at the Cranberry Isles Town Office, no later than 2:00 PM 
Wednesday, November 5, 2025. The Bids will be opened by the Cranberry Isles Selectboard at 
their meeting on Thursday, November 6, 2025.  

1. Bids are due no later than 2:00 P.M. Wednesday, November 6, 2025 
2. Bids will be opened at the Cranberry Isles Selectboard meeting on Thursday, November 

6, 2025  
3. Project must be completed by May 15, 2026 

 
The project is to construct and pave a new parking lot at 15 Mansell Lane, Southwest Harbor. 
The project shall include all materials and labor to expand the parking lot and improve storm 
drainage in accordance with the site plan specifications dated October 5, 2023. The project 
includes a new paved parking lot, new storm drainage, installation of electrical conduits 
(including two (2) future EV stations not shown on the site plan), lighting, landscape buffers and 
additional planting. The project requires the removal of all existing paving and construction of a 
new parking lot. The new parking lot will be graded and compacted for the new pavement base. 
The site will be prepared for and receive HMA binder and surfacing. The individual parking 
spaces will be striped according to project documents. The site will be temporarily protected 
with erosion control during construction and following completion. The site will be permanently 
stabilized with loam and seed in addition to the buffer and landscape plan. The work includes all 
labor, incidentals, materials, and workmanship to complete the project as detailed in project 
plans and specifications. Unless otherwise noted all site work required including quality and 
workmanship shall be governed by “State of Maine, Department of Transportation, Standard 
Specifications, March 2020” and corresponding “Supplemental Specifications (Corrections, 
Additions, & Revisions to Standard Specifications – March 2020” as well as “State of Maine, 

 

 

 
SELECT BOARD ADMINISTRATIVE ASSISTANT 

KATELYN DAMON, BOARD CHAIR TO THE SELECT BOARD 
JANUARY BENNETT JAMES FORTUNE 

INGRID GAITHER  
  

TOWN CLERK / TREASURER PUBLIC SAFETY COORDINATOR 
BENJAMIN SUMNER SHARON MORRELL 
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Department of Transportation, Standard Details, March 2020” and corresponding “Updates 
(Corrections, Additions and Revisions)”. 

Notes: 
1. The site remains open for Cranberry Isles residents through the month of October. 

Because of this, work shall not commence before October 15th, and must be completed on 
or before May1, 2026.  

2. Include electrical conduit for two (2) future EV charging station not shown on the site 
plan. 

3. Replace all Rosa Rugosa shown on the site plan with Lor-Grow Sumac (Rhus Aromatic) 
4. Apple trees must be preserved as shown on the plan; eliminate any and all new plantings 

shown underneath apple trees as shown on the site plan.  
5. Contact The Cranberry Isles Town Office to arrange a pre-bid site inspection (James 

Fortune (207) 244-4475. 
 
Contractor agrees to furnish all materials, equipment, and labor in accordance with the 
Parking Lot expansions specifications for the Town of Cranberry Isles, property located at 
15 Mansell Lane, Southwest Harbor (Cranberry Isles Manset Intermodal Facility) 
 
Bid Price: __________________________________________ 
 
 
Signature of Contractor: ____________________________________________________ 
 
 
Authorized Signature Town of Cranberry Isles: ___________________________________ 
 
Bids must be submitted on or before Wednesday, November 5, 2025. Work must be 
completed by May 15, 2026. 


